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DATE OF LAST REVISION: July 14, 2006 CONTRACT END DATE: January 01, 2013 
 
 
 
 
 
 
 
 
CONTRACT PERIOD THROUGH JANUARY 01, 2013 
 
 
TO:  All Departments 
 
FROM:  Department of Materials Management 
 
SUBJECT: Contract for WASTE TIRE RECYCLING REMOVAL AND FINAL DISPOSAL 
 
 
Attached to this letter is published an effective purchasing contract for products and/or services to be supplied 
to Maricopa County activities as awarded by Maricopa County on November 20, 2002 (Eff. 01/02/03). 
 
All purchases of products and/or services listed on the attached pages of this letter are to be obtained from the 
vendor holding the contract. Individuals are responsible to the vendor for purchases made outside of contracts.  
The contract period is indicated above. 
 
 
 
     
Wes Baysinger, Director 
Materials Management 
 
CH/mm 
Attach 
 
 
 
 
Copy to:   Clerk of the Board 
  Bill Thornton, Solid Waste Management 
  Kathy Sicard, Materials Management 
 
 
 

 
(Please remove Serial 99238-RFP from your contract notebooks) 
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CONTRACT FOR SERVICES PURSUANT TO RFP 
WASTE TIRE RECYCLING, REMOVAL AND FINAL 

DISPOSAL 
SERIAL 02081-RFP 

 
This Contract is entered into this 2nd day of January, 2003 by and between Maricopa County (“County”), 

a political subdivision of the State of Arizona, and CRM CO. LLC  (CRM) a California corporation (“Contractor”) 
for the purchase of WASTE TIRE RECYCLING, REMOVAL AND FINAL DISPOSAL services.   
 
1.0 TERM 
 

1.1 This Contract is for a term of TEN (10) years, beginning on the 2nd day of January 2003 and 
ending the 1st day of January, 2013. 

 
1.2 The County may, at its option and with the agreement of the Contractor, extend the period of this 

Contract for additional five (5) year terms up to a maximum of two (2) additional terms.  The 
County shall notify the Contractor in writing of its intent to extend the Contract period at least 
thirty (30) calendar days prior to the expiration of the original contract period, or any additional 
term thereafter. 

 
2.0 PAYMENT 
 

2.1 As consideration for performance of the duties described herein, County shall pay Contractor the 
sum stated in Final Pricing, attached hereto and incorporated herein as EXHIBIT A. 

  
2.2 Payment shall be made after the tires are processed and upon receipt of the affidavits and payment 

documents listed below and as revised by the County from time to time.  Invoices shall be 
prepared and submitted in accordance with the instructions provided on the purchase order.  The 
format for invoices shall be in the form attached as EXHIBIT C.  All invoices, shall be 
accompanied by the following documents: 

 
2.2.1 An affidavit signed by the plant manager and certified by the CEO, CFO and/or President 

of the company to the fact that the recycling volumes listed in the affidavit are correct.  
All signatures will be duly notarized as to their authenticity.  A sample format is attached 
as EXHIBIT D.  The form of the affidavit is subject to revision as needed by the Solid 
Waste Management Department (SWMD) of Maricopa County. 

 
2.2.2 A second copy of the waste tire removal manifests signed by the SWMD 

cashier/attendant.  No substitution will be acceptable. 
 

2.2.3 Originals of unconditional lien waivers duly signed by the subcontractors.  A sample 
format is attached as EXHIBIT E.  The form of the lien waiver is subject to revision, if 
needed. 

 
2.2.4 A current progress report in the form specified in EXHIBIT B.  

 
2.3 No payment will be made to the contractor unless the documents specified in Section 2.2 are 

complete. 
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3.0 DUTIES 
 

3.1 The Contractor shall timely perform all duties stated in the Agreed Scope of Work, attached hereto 
and incorporated herein as EXHIBIT B. 

 
3.2 Contractor agrees to perform services at the location(s) and time(s) stated in EXHIBIT B. 

 
4.0 TERMS & CONDITIONS 
 

4.1 INDEMNIFICATION AND INSURANCE: 
 

4.1.1 Indemnification.  
 

To the fullest extent permitted by law, Contractor shall defend, indemnify, and hold 
harmless the County, its agents, representatives, officers, directors, officials, and 
employees from and against all claims, damages, losses and expenses, including but not 
limited to attorney fees and costs, relating to this Contract.  
 
The amount and type of insurance coverage requirements set forth herein will in no way 
be construed as limiting the scope of the indemnity in this paragraph. 
 
The scope of this indemnification does not extend to the negligence of the County. 
 

4.1.2 Insurance Requirements. 
 
Contractor, at its own expense, shall purchase and maintain the herein stipulated 
minimum insurance with companies duly licensed, possessing a current A.M. Best, Inc. 
Rating of B++6, or approved unlicensed companies in the State of Arizona with policies 
and forms satisfactory to the County. 
 
All insurance required herein shall be maintained in full force and effect until all work or 
service required to be performed under the terms of the Contract is satisfactorily 
completed and formally accepted.  Failure to do so may, at the sole discretion of the 
County, constitute a material breach of this Contract. 
 
The Contractor’s insurance shall be primary insurance as respects the County, and any 
insurance or self-insurance maintained by the County shall not contribute to it. 
 
Any failure to comply with the claim reporting provisions of the insurance policies or any 
breach of an insurance policy warranty shall not affect coverage afforded under the 
insurance policies to protect the County. 
 
The Contractor shall be solely responsible for the deductible and/or self-insured retention 
and the County, at its option, may require the Contractor to secure payment of such 
deductibles or self-insured retention’s by a surety bond or an irrevocable and 
unconditional letter of credit. 
 
The County reserves the right to request and to receive, within ten (10) working days, 
certified copies of any or all of the herein required insurance policies and/or 
endorsements.  The County shall not be obligated, however, to review such policies 
and/or endorsements or to advise Contractor of any deficiencies in such policies and 
endorsements, and such receipt shall not relieve Contractor from, or be deemed a waiver 
of the County’s right to insist on strict fulfillment of Contractor’s obligations under this 
Contract. 
 
The insurance policies required by this Contract, except Workers’ Compensation, shall 
name the County, its agents, representatives, officers, directors, officials and employees 
as Additional Insured. 
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The insurance policies required hereunder, except Workers’ Compensation, shall contain 
a waiver of transfer of rights of recovery (subrogation) against the County, its agents, 
representatives, officers, directors, officials and employees for any claims arising out of 
Contractor’s work or service. 
 
4.1.2.1 Commercial General Liability. Contractor shall maintain Commercial General 

Liability insurance with a limit of not less than $1,000,000 for each occurrence 
with a $2,000,000 Products/Completed Operations Aggregate and a $2,000,000 
General Aggregate Limit.  The policy shall include coverage for bodily injury, 
broad form property damage, personal injury, products and completed 
operations and blanket contractual coverage including, but not limited to, the 
liability assumed under the indemnification provisions of this Contract which 
coverage will be at least as broad as Insurance Service Office, Inc. Policy Form 
CG 00 01 10 93 or any replacements thereof. 
 
The policy shall contain a severability of interest provision, and shall not contain 
a sunset provision or commutation clause, or any provision, which would serve 
to limit third party action over claims. 
 
The Commercial General Liability additional insured endorsement shall be at 
least as broad as the Insurance Service Office, Inc.’s Additional Insured, Form 
CG 20 10 11 85, and shall include coverage for Contractor’s operations and 
products and completed operations. 
 
If the Contractor subcontracts any part of the work, services or operations 
awarded to the Contractor, Contractor shall purchase and maintain, at all times 
during prosecution of the work, services or operations under this Contract, an 
Owner’s and Contractor’s Protective Liability insurance policy for bodily injury 
and property damage, including death, which may arise in the performance of 
the Contractor’s work, service or operations under this Contract.  Coverage shall 
be on an occurrence basis with a limit not less than $1,000,000 per occurrence, 
and the policy shall be issued by the same insurance company that issues the 
Contractor’s Commercial General Liability insurance. 

 
4.1.2.2 Automobile Liability. Contractor shall maintain Automobile Liability insurance 

with an individual single limit for bodily injury and property damage of no less 
than $1,000,000, each occurrence, with respect to Contractor’s vehicles 
(whether owned, hired, non-owned), assigned to or used in the performance of 
this Contract. 

 
4.1.2.3 Workers’ Compensation.  The Contractor shall carry Workers’ Compensation 

insurance to cover obligations imposed by federal and state statutes having 
jurisdiction of Contractor’s employees engaged in the performance of the work 
or services, as well as Employer’s Liability insurance of not less than 
$1,000,000 for each accident, $1,000,000 disease for each employee, and 
$1,000,000 disease policy limit. 
 
If any work is subcontracted, the Contractor will require Subcontractor to 
provide Workers’ Compensation and Employer’s Liability insurance to at least 
the same extent as required of the Contractor.  

 
4.1.3 Certificates of Insurance. 

 
4.1.3.1 Prior to commencing work or services under this Contract, Contractor shall 

furnish the County with certificates of insurance, or formal endorsements as 
required by the Contract in the form provided by the County, issued by 
Contractor’s insurer(s), as evidence that policies providing the required 
coverage, conditions and limits required by this Contract are in full force and 
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effect.  Such certificates shall identify this contract number and title.  If a policy 
expires during the life of this Contract, a renewal certificate must be sent to the 
County fifteen(15) days prior to the expiration date. 

 
In the event any insurance policy(ies) required by this Contract is(are) written on 
a “claims made” basis, coverage shall extend for two years past completion and 
acceptance of the Contractor’s work or services and as evidenced by annual 
Certificates of Insurance. 
 

4.1.4 Cancellation and Expiration Notice. 
 

Insurance required herein shall not be permitted to expire, be canceled, or materially 
changed without thirty-(30) day’s prior written notice to the County. 

 
4.2 REQUIREMENT OF CONTRACT BOND: 

 
Concurrently with the submittal of the Contract, the Contractor shall furnish to the Maricopa 
County Materials Management Department the following bonds, which shall become binding 
upon the award of the contract to the Contractor.  The bonds must be in a form and the terms 
thereof must be acceptable to Maricopa County.  The contract award is subject to cancellation in 
the event that the Contractor does not provide Performance and Payment bonds acceptable to 
Maricopa County. 
 
4.2.1 A Performance Bond in the amount of $500,000.00 conditional upon the faithful 

performance of the contract in accordance with the specification, terms and conditions.  
Date of US postmark will be accepted as date of delivery of performance bond. Contractor 
is required to tender this bond on a document approved by the Arizona Department of 
Insurance. A cashier’s check, certified commercial check, irrevocable letter of credit or 
certificate of deposit, will be accepted in lieu of bond. Performance bonds are to be 
identified with bid serial number, title and return address.  
 

4.2.2 A Payment Bond in the amount of $250,000.00 shall be required.  The county shall have 
the right to request verification from any subcontractor as to the monthly amount incurred 
by the contractor. Contractor is required to tender this bond on a document approved by the 
Arizona Department of Insurance. A cashier’s check, certified commercial check, 
irrevocable letter of credit or certificate of deposit, will be accepted in lieu of a bond.  
Payment bonds are to be identified with bid serial number, title and return address. 
 

Each such bond shall include a provision allowing the prevailing party in a suit on such bond to 
recover as a part of his judgment such reasonable attorney’s fees as may be fixed by a judge of the 
court. 
 
Each such bond shall be executed by a surety company or companies holding a certificate of 
authority to transact surety business in the State of Arizona issued by the Director of the 
Department of Insurance.  The bonds shall not be executed by an individual surety or sureties.  
The bonds shall be made payable and acceptable to the Contracting Agency.  The bonds shall be 
written or countersigned by an authorized representative of the surety who is either a resident of 
the Sate of Arizona or whose principal office is maintained in this state, as by law required, and 
the bonds shall have attached thereto a certified copy of the Power of Attorney of the signing 
official.  In addition, said company or companies shall be rated “Best-A++” or better as required 
by the Contracting Agency, as currently listed in the most recent Best Key Rating Guide, 
published by the A.M. Best Company. 
 

4.3 PENALTIES DUE TO NON-PERFORMANCE 
 
4.3.1 Backlog Inventories of Waste Tires 
 

Contractor shall meet or exceed the performance schedule for removal and recycling of 
waste tires as detailed in EXHIBIT F.  Failure to meet or exceed said schedule at any 
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time may be considered a breach of contract.  Alternatively, the County may notify 
Contractor that Contractor is behind schedule and that the County will levy liquidated 
damages unless within 30 days the Contractor has brought its performance current with 
the requirements of EXHIBIT F.  Liquidated damages shall be levied for each day 
commencing on the 31st day after notice is mailed by the County.   The parties agree that 
it would be difficult and impractical to ascertain the damages the County would incur in 
the event the Contractor fails to adhere to the performance schedule.  Accordingly the 
parties agree that liquidated damages of $500.00 per calendar day will be levied until the 
Contractor is in conformance with the original schedule or until the contract is terminated 
by the County.  The County shall have the right to retain any liquidated damages from 
payment that may be due to Contractor for every calendar day past thirty (30).  

 
4.3.2 New Influx of Waste Tires 
 

Liquidated damages of $500.00 per calendar day will also be levied against the 
Contractor, if maximum storage after May 1, 2004 exceeds 2,000 tons of incoming 
Maricopa County whole waste tires at the Northwest Regional storage site 
Contractor’s recycling facility located at Queen Creek or any future substituted 
location in Maricopa County.  The $500.00 per day will also be applied to the Queen 
Creek storage site if maximum storage after October 1, 2003 exceeds 130 tons.  These 
liquidated damages will be subtracted from the Contractor’s monthly payment. 
 

4.3.3 Default 
 

If maximum storage after May 1, 2004 exceeds 6,000 tons at the Northwest Regional 
storage site and/or 390 tons at the Queen Creek storage site, Contractor will be 
considered in default.  

 
4.4 NOTICES: 

 
All notices given pursuant to the terms of this Contract shall be in writing addressed to: 
 
For County: 
 
Maricopa County 
Department of Materials Management 
Attn: Director of Purchasing 
320 West Lincoln Street 
Phoenix, Arizona 85003  
 
For Contractor: 
 
CRM CO. LLC 
Attn: H. Barry Takallou, President  
15800 S. Avalon Blvd. 
Rancho Dominguez, CA 90220 
 

4.5 REQUIREMENTS CONTRACT: 
 

Contractor signifies its understanding and agreement by signing this document, that this Contract 
is a requirements contract.  This Contract does not guarantee any purchases will be made.  Orders 
will only be placed when County identifies a need and issues a purchase order.  
 
Contractor shall take no action under this Contract unless specifically requested by County, which 
shall submit a written purchase order to Contractor requesting that work be performed or product 
be delivered. 
 
County reserves the right to cancel purchase orders within a reasonable period after issuance.  
Should a purchase order be canceled, the County agrees to reimburse the Contractor for actual and 
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documented costs incurred by the Contractor pursuant to the purchase order prior to cancellation.  
The County will not reimburse the Contractor for any costs incurred after receipt of cancellation, 
or for lost profits, or shipment of product or performance of services prior to issuance of a 
purchase order. 
 
Contractor agrees to accept verbal cancellation of purchase orders.   
 

4.6 ESCALATION: 
 

Annual requests for reasonable price adjustments must be submitted thirty (30) days prior to the 
Contract anniversary date.  Requests for adjustment in cost of labor and/or materials must be 
supported by appropriate documentation.  Adjustments to price are effective only upon written 
notice to Contractor.  The applicable Producer Price Index (PPI) shall be Series ID 
PCU421930421930C. Price adjustments shall be determined using the previous twelve (12) 
months posting of non-preliminary data. 
 

4.7 TERMINATION: 
 

County may unconditionally terminate this Contract for convenience by providing one hundred 
eighty (180) calendar days advance notice to the Contractor. 
 
County may terminate this Contract if Contractor fails to perform or observe any other material 
term or condition of the Contract, and such failure continues for more than twenty (20) days after 
County has notified Contractor and its Surety of its intention to declare default, or if Contractor 
becomes insolvent or generally fails to pay its debts as they mature. 
 

4.8 STATUTORY RIGHT OF CANCELLATION FOR CONFLICT OF INTEREST: 
 

Notice is given that pursuant to A.R.S. § 38-511 the County may cancel this Contract without 
penalty or further obligation within three years after execution of the contract, if any person 
significantly involved in initiating, negotiating, securing, drafting or creating the contract on 
behalf of the County is at any time while the Contract or any extension of the Contract is in effect, 
an employee or agent of any other party to the Contract in any capacity or consultant to any other 
party of the Contract with respect to the subject matter of the Contract.  Additionally, pursuant to 
A.R.S § 38-511 the County may recoup any fee or commission paid or due to any person 
significantly involved in initiating, negotiating, securing, drafting or creating the contract on 
behalf of the County from any other party to the contract arising as the result of the Contract. 
 

4.9 OFFSET FOR DAMAGES; 
 

In addition to all other remedies at law or equity, the County may offset from any money due to 
the Contractor any amounts Contractor owes to the County for damages resulting from breach or 
deficiencies in performance under this contract. 
 

4.10 ADDITIONS/DELETIONS OF SERVICE: 
 

The County reserves the right to add and/or delete products and/or services provided under this 
Contract.  If a requirement is deleted, payment to the Contractor will be reduced proportionately to 
the amount of service reduced in accordance with the bid price.  If additional services and/or 
products are required from this Contract, prices for such additions will be negotiated between the 
Contractor and the County. 
 

4.11 SUBCONTRACTING: 
 

The Contractor may not assign this Contract or subcontract to another party for performance of the 
terms and conditions hereof without the written consent of the County, which shall not be 
unreasonably withheld.  All correspondence authorizing subcontracting must reference the Bid 
Serial Number and identify the job project. 
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4.12 AMENDMENTS: 
 

All amendments to this Contract must be in writing and signed by both parties. 
 

4.13 RETENTION OF RECORDS: 
 

The Contractor agrees to retain all financial books, records, and other documents relevant to this 
Contract for five (5) years after final payment or until after the resolution of any audit questions 
which could be more than five (5) years, whichever is longer.  The County, Federal or State 
auditors and any other persons duly authorized by the Department shall have full access to, and the 
right to examine, copy and make use of, any and all said materials. 
 
If the Contractor’s books, records and other documents relevant to this Contract are not sufficient 
to support and document that requested services were provided, the Contractor shall reimburse 
Maricopa County for the services not so adequately supported and documented. 
 

4.14 AUDIT DISALLOWANCES: 
 

If at any time County determines that a cost for which payment has been made is a disallowed 
cost, such as overpayment, County shall notify the Contractor in writing of the disallowance.  
County shall also state the means of correction, which may be but shall not be limited to 
adjustment of any future claim submitted by the Contractor by the amount of the disallowance, or 
to require repayment of the disallowed amount by the Contractor. 
 

4.15 VALIDITY: 
 

The invalidity, in whole or in part, of any provision of the Contract shall not void or affect the 
validity of any other provision of this Contract. 
 

4.16 RIGHTS IN DATA: 
 

The County shall have the use of data and reports resulting from this Contract without additional 
cost or other restriction except as provided by law.  Each party shall supply to the other party, 
upon request, any available information that is relevant to this Contract and to the performance 
hereunder. 

 
4.17 INTEGRATION 
 

This Contract represents the entire and integrated agreement between the parties and supersedes 
all prior negotiations, proposals, bids, communications, understandings, representations, or 
agreements, whether oral or written, express or implied. 
 

4.18 PROMPT PAYMENT DISCOUNT 
 

Maricopa County; through its “Continuous Improvement Initiatives” has identified Payment as a 
process requiring attention and improvement.  Maricopa County has initiated changes in this area, 
which are intended to both improve and expedite this process.  In light of these efforts, SWMD 
encourages contractor to offer discounts for payment made within 10 days of the submittal.  If 
contractor wishes to avail this option, the invoice must indicate so. Failure to indicate a term will 
result in the County applying Net 30 days as Contractor’s terms.   
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IN WITNESS WHEREOF, this Contract is executed on the date set forth above. 
 
 
CONTRACTOR 
 
 
       
AUTHORIZED SIGNATURE      
 
 
       
PRINTED NAME AND TITLE      
 
 
       
ADDRESS      
 
 
        
DATE 
 
 
 
MARICOPA COUNTY     
 
 
BY:               
 DIRECTOR, MATERIALS MANAGEMENT   DATE 
 
 
BY:                
 CHAIRMAN, BOARD OF SUPERVISORS   DATE 
 
ATTESTED: 
 
 
               
CLERK OF THE BOARD      DATE 
 
APPROVED AS TO FORM: 
 
 
               
MARICOPA COUNTY ATTORNEY    DATE 
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EXHIBIT A 
 

02081-RFP-WASTE TIRE RECYCLING REMOVAL AND FINAL DISPOSAL 
 

PRICING 
 
SERIAL 02081-RFP 
 
PRICING SHEET S050909/B0606340 
 
BIDDER NAME:    CRM OF AMERICA CO., LLC 
 
F.I.D./VENDOR #:   W000004062 X 
 
BIDDER ADDRESS:   11400 E Pecos Road, Queen Creek, AZ 85242 

15800 South Avalon Boulevard 
P.O. ADDRESS:    Rancho Dominguez, California 90220 
 
BIDDER PHONE #:                                      310/538-2222 480/987-3006 
 
BIDDER FAX #:    310/538-2227 480/987-0965 
 
COMPANY WEB SITE:   N/A 
 
COMPANY CONTACT (REP):  Dawn Helms 
 
E-MAIL ADDRESS (REP):  dhelms@crmrubber.com 
 
WILLING TO ACCEPT FUTURE SOLICITATIONS VIA EMAIL: XX YES _____ NO 
 
ACCEPT PROCUREMENT CARD: _____ YES __XX NO 
 
REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: _____ YES _XX  NO ______ % 
REBATE 
(Payment shall be made within 48 hrs utilizing the Purchasing Card) 
 
OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: __XX__YES _____ NO 
 
PAYMENT TERMS: NET 30 ________________________ 
 
INDICATE PERCENTAGE OF M/WME PARTICIPATION IF ANY HERE N/A 
 
1.0 PRICING: 
 
TIRE TYPE    LOCATION  RATE PER TON 
 
1.1 Passenger & Light Truck  Queen Creek  $ 71.90 .65.65  Effective 1/06/06 
 $ 48.50 50.93  62.64 effective 01/21/2005 
 
1.2 Passenger & Light Truck  NW Regional  $ 48.50 50.93  62.64 effective 01/21/2005 
 
1.3 Truck    Queen Creek  $ 88.81 81.08  Effective 1/06/06 
 $ 59.90 62.90  77.37 effective 01/21/2005 
 
1.4 Truck    NW Regional  $ 59.90 62.90  77.37 effective 01/21/2005 
 
1.5 Off-Road    Queen Creek  $ 133.28 121.68  Effective 1/06/06 
 $ 89.90 94.40  116.11 effective 01/21/2005 
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EXHIBIT A 
 

TIRE TYPE    LOCATION  RATE PER TON 
 
1.6 Off Road    NW Regional  $ 89.90 94.40  116.11 effective 01/21/2005 
 
1.7 Off Road (Rimmed)   Queen Creek  $ 133.28 121.68 Effective 1/06/06 
 
MILEAGE: 
 
Transportation charges applicable to the tire types above:  $ 0.24 per loaded ton mile or 
 $ 290.00 minimum load 
 
Transportation charges shall not apply within Maricopa County. 
 
OTHER SERVICES: 
 
Recycle/Disposal of existing Maricopa County (“Legacy”) tires $584,750.00 

 



SERIAL 02081-RFP 
 

  

EXHIBIT B 
 

02081-RFP-WASTE TIRE RECYCLING REMOVAL AND FINAL DISPOSAL 
 

SCOPE OF WORK 
 

 
This contract encompasses removal and final disposal of waste tires currently stockpiled, and continually 
deposited, at Maricopa County’s two waste tire collection sites located at Queen Creek Landfill, 26402 
South Hawes Road, Queen Creek, Arizona 85242; and Northwest Regional Landfill located at 195th Ave & 
Deer Valley Road.  The types of tires at each site are: 
 
• All Passenger tires-Queen Creek and Northwest Regional 
• All Semi-truck tires-Queen Creek and Northwest Regional 
• All Off road tires-Queen Creek and Northwest Regional 

 
This Scope of Work is further expanded to include waste tires received from Governmental Agencies 
outside Maricopa County.  Agencies shall be responsible for the transportation of waste tires to the 
Contractor.  The Contractor’s transportation charges are reflected under EXHIBIT A. 

 
This scope of work includes tires received after and before awarding of the contract including but not 
limited to the backlog existing at both collection sites.  The Contractor further agrees that Maricopa County 
reserves the right to change the location of these sites during the course of the contract, if needed. 
 
The estimated stockpiles at each location as of this date are included as ATTACHMENT 1 to this SCOPE 
OF WORK.  The stockpile of passenger tires at the Northwest Regional Landfill is of grave concern to 
Maricopa County.  It is therefore imperative that the Contractor concentrate on removal and processing of 
these tires on a priority basis.  To ensure reduction of this stockpile in a timely fashion, all truck and OTR 
tires will be processed under current Maricopa County contracts through June 30, 2003.  It is the sole 
responsibility of the Contractor to make arrangements with the owner of Northwest Regional Landfill to 
remove tires during non-operating hours.  Contractor shall maintain tire removal areas with appropriate 
dust control and cell configuration to fully comply with all Federal, State and Local laws and regulations. 
 
Ownership of any waste tires removed from County collection sites by or on behalf of Contractor shall vest 
in Contractor at the time the tires leave the Maricopa County collection sites. Thereafter, Contractor shall 
bear full responsibility for recycling and/or disposal of said tires in accordance with all applicable law. 
Contractor, in addition to all other obligations under this contract, shall pay any civil penalties imposed 
upon the County pursuant to Arizona Revised Statutes section 44-1307 for waste tires, the ownership of 
which has vested in the Contractor. Contractor further agrees to pay or to reimburse the County for any 
costs and expenses of any nature, including reasonable attorney's fees, which the County may incur for the 
proper recycling and disposal of waste tires the ownership of which has vested in the Contractor, and of 
which the Contractor failed to recycle.  The Performance Bond  posted by the Contractor shall extend to 
ensure the performance of these obligations. 
 
The Contractor shall supply all resources and equipment to load, unload, process and recycle tires to its 
final disposition by one of the methods as listed below.  The mutually agreed acceptable methods of 
recycling are as follows: 

 
1. Grinding for use in asphalt and as a raw material for other products. 
2. Constructing collision barriers. 
3. Controlling soil erosion or for flood, control only if used in accordance with approved 

engineering practices.  
4. Retreading or recapping. 
5. Use as playground equipment or playground cover. 
6. Use as a building material for building construction in accordance with applicable city, town, 

and county building codes. 
 
Other methods of recycling may be proposed by the Contractor as additional advancements in Civil 
Engineering and Technology are developed.  However, the Contractor shall note that all method(s) of 
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recycling or final disposal of waste tires must be acceptable under the statutes, rules and regulations of the 
State of Arizona and the Arizona Department of Environmental Quality (ADEQ) throughout the term of 
this contract. 
 
 
Failure to obtain necessary approvals and permits causing delay in processing of waste tires will not be 
considered as a legitimate excuse for delay in processing.  Maricopa County is not responsible for obtaining 
any approvals or permits, as it is the sole responsibility of the contractor. 
 
The Contractor agrees to the following detailed elements of work unless modified by mutual agreement and 
approved in writing by the Solid Waste Management Department (SWMD) of Maricopa County. 
 

PHASE I  
 

• All waste tires including current inventory and continuous influx will be loaded into trailers and transported 
to Crumb Rubber Manufacturers (CRM) processing facility in Los Angeles, California by registered waste 
tire haulers.   

 
• All equipment for loading waste tires will be owned and operated by CRM or it’s subcontractor(s). 
 
• CRM will mobilize and begin removing the waste tires within one- week after receipt of notice to proceed. 
 
• The Shipment of whole tires will continue until the Contractor can arrange with the owner of Northwest 

Regional Landfill to shred tires at the landfill.  It is the sole responsibility of the contractor to acquire 
permissions and approvals from private and public entities to process tires.  

 
PHASE II 
 

• Subject to the approval of the Lessor of the Northwest Regional landfill, the Contractor will install at the 
Northwest Regional Landfill a shredder to shred waste tires into 6” primary shreds. This work shall be 
completed in nine weeks after receipt of notice to proceed. Shreds will then be loaded into trailers and 
transported to CRM processing facility in Los Angeles, California by registered haulers to produce crumb 
rubber. If the Contractor is unable to accomplish the shredding of the volume required by this Contract at 
the Northwest Regional landfill site, then whole tires in an amount necessary to meet the contract volume 
requirements will be loaded and shipped to its facility in Los Angeles. 

 
PHASE III 

 
• Sixteen weeks after receipt of Notice to Proceed a new shredder will be installed. This shredder will 

process primary shred (from Phase II) into minus ¾” granules.  Contractor has an option to install the 
shredding equipment at the location of its choice to accomplish shredding. 

 
• The ¾” granules will then be loaded into trailers and transported to CRM processing facility in Los 

Angeles, California by registered hauler.  Contractor shall obtain all necessary approvals prior to export. 
 

  
PHASE IV 

 
• On or before August 1, 2003, the Contractor will discontinue shipments of Maricopa County waste tires out 

of Maricopa County and will start processing all Maricopa County waste tires in Maricopa County.  No 
time extension will be allowed.  Any delay in operations of this facility will constitute a default of the 
contract. 

 
• On August 1, 2003 sufficient processing capacity shall exist in Maricopa County to process all tires such 

that the backlog never exceeds the limits outlined in Section 4.3.2 of the contract. 
 

• On or before October 1, 2003, the current inventory of waste tires (29,700 tons) at both the NW Landfill 
and Queen Creek Landfill shall be completely recycled. 
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PROGRESS REPORTS 
 

• Current progress reports shall be submitted with each invoice to the Director, Solid Waste Management, or 
its designated representative.  The progress reports shall include: 

 
1. Total quantity (tons) of tires removed from both Maricopa County Waste Tire Collection Sites 

separated by site and type of tire, i.e., passenger, semi-truck or off-road. 
2. Total quantity (tons) of tires transported to each recycling or final disposal site. 
3. Total quantity (tons) of tires recycled/disposed of at each disposal site. 
4. Verifiable documentation of recycling/disposal quantities i.e. production reports, certified affidavit, etc. 

from each disposal site. 
5. Progress bar charts showing contractual project timelines versus actual. 
6. Unforeseen and/or expected problems’ causing delays in construction/production activities and planned 

corrective action including timeline for completion.  
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ATTACHMENT 1 
 

ESTIMATED TIRE STORAGE AS OF NOVEMBER 15, 2002 
 

Number of Tons Waste Tire Collection Site 
Passenger &  
Light Truck 

Semi-Truck Off-Road 

Queen Creek 300 50 0 

Northwest 26,000  2,000  20 

 
 

Number of Tons Waste Tire Collection Site 
Passenger &  
Light Truck 

Semi-Truck Off-Road 

CRM Facility 20,000 0 10,000 

 
 

ESTIMATED VOLUME OF INCOMING TIRES 
 

Number of Tons per Month Waste Tire Collection Site 
Passenger & 
Light Truck 

Semi-Truck Off-Road 

Queen Creek 100 20 3 

Northwest 1,475 630 35 

 
These listed quantities in this Exhibit are estimates only and do not constitute guaranteed tonnages. 
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EXHIBIT C 
 

SAMPLE INVOICE FORM 
 

 
 
 
 
Company Name: 
Address:  

Invoice No.___________________ 
Purchase Order No._____________ 
Contract No.__________________ 

NAME OF SITE:______________________________________________ 
 

Manifest 
# 

Weight 
Ticket # 

Pickup 
Date 

Recycling 
Date 

Type 
of Tire 

Quantity Price/ 
Ton 

Total 
Price 

        
        
        
        
        
        
 
See Attachment Page 2 
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ATTACHMENT TO INVOICE. 
 

 
Invoice No._____________ 
NAME OF SITE:_____________________________________________ 
 
PASSENGER TIRES 

Billing Period Total Tires 
Received 

Total Tires 
Recycled 

From To   
1/00/2000 1/18/2000   
1/19/2000 1/31/2000   
2/1/2000 2/16/200   
    
    
 
SEMI-TRUCK TIRES 

Billing Period Total Tires 
Received 

Total Tires 
Recycled 

From To   
1/00/2000 1/18/2000   
1/19/2000 1/31/2000   
2/1/2000 2/16/200   
    
    
 
OFF-ROAD TIRES 

Billing Period Total Tires 
Received 

Total Tires 
Recycled 

From To   
1/00/2000 1/18/2000   
1/19/2000 1/31/2000   
2/1/2000 2/16/200   
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EXHIBIT D 
SAMPLE AFFIDAVIT FORM 

AFFIDAVIT 
 
STATE OF _______________) 
     
COUNTY OF _____________) 
 

I______________________________________, being of sound mind, age of majority and being duly cautioned and 
sworn in accordance with law, make the following statements based upon personal knowledge that they are true and 
correct. 
I am employed by ____________________located at______________________________________ in the capacity 
of _______________________________________________________________. 
The following amount of waste tires have been transported, recycled and/or disposed of in accordance with A.R.S. § 
44-1304 (D), methods listed in SERIAL 02081-RFP, Exhibit B, during the period from ___________to_________ 
and ending ______________. 

NORTHWEST REGIONAL SITE 
a.__________ tons of passenger tires were recycled by_______________________ method, which is in accordance 

with A.R.S. § 44-1304 (D) and  Maricopa County Contract No SERIAL 02081-RFP 
by ________________________, at their plant located at __________________________________. 
b.__________ tons of semi-truck tires were recycled by_______________________ method, which is in accordance 

with A.R.S. § 44-1304 (D) and  Maricopa County Contract No SERIAL 02081-RFP 
by ________________________, at their plant located at __________________________________. 

c.__________ tons of off-road tires were recycled by_______________________ method, which is in accordance 
with A.R.S. § 44-1304 (D) and  Maricopa County Contract No SERIAL 02081-RFP 

by________________________, at their plant located at __________________________________. 

QUEEN CREEK SITE  
a.__________ tons of passenger tires were recycled by_______________________ method, which is in accordance 

with A.R.S. § 44-1304 (D) and  Maricopa County Contract No SERIAL 02081-RFP 
by ________________________, at their plant located at __________________________________. 
b.__________ tons of semi-truck tires were recycled by_______________________ method, which is in accordance 

with A.R.S. § 44-1304 (D) and  Maricopa County Contract No SERIAL 02081-RFP 
 by ________________________, at their plant located at __________________________________. 

c.__________ tons of off-road tires were recycled by_______________________ method, which is in accordance 
with A.R.S. § 44-1304 (D) and  Maricopa County Contract No SERIAL 02081-RFP 

by________________________, at their plant located at __________________________________. 
 

_________________________________________  Date ________________________ 
Signature 

_______________________________________________________________________ 
Title (CEO/President)  
 
Subscribed and sworn to before me this ______________ day of ____________________, 200 
 
Notary Public 
 
My commission expires_________________________________ 
 
_________________________________________  Date ________________________ 

Signature 
_______________________________________________________________________ 
Title (Plant/Production Manager) 
 
Subscribed and sworn to before me this ______________ day of ____________________, 200 
 

Notary Public 
 

My commission expires_________________________________ 
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EXHIBIT E 
 

SAMPLE LIEN WAIVER FORM 
 

UNCONDITIONAL WAIVER AND RELEASE ON PROGRESS PAYMENT 
(Pursuant to A.R.S. 33-1008) 

 
 
PROJECT:  WASTE TIRE RECYCLING, REMOVAL AND FINAL DISPOSAL 
  
1. Northwest Regional Landfill, 19041 W. Deer Valley Rd., Wittman, AZ 85361 
2. Queen Creek Landfill, 26402 S. Hawes Rd., Queen Creek, AZ 85242 

 
CONTRACT NUMBER:  02081-S 
 
JOB NUMBER:  ______________ 
 
The undersigned has been paid and received a progress payment in the sum of $_______________  for all labor, 
services, equipment or materials furnished to the jobsite or to CRM on the job of WASTE TIRE RECYCLING, 
REMOVAL AND FINAL DISPOSAL located at the __________________________ Maricopa Landfill Site and 
does hereby release any mechanics lien, any state or federal statutory bond right, any private bond right, any claim 
or payment rights for persons in the undersigned’s position that the undersigned has on the above referenced project 
to the following extent.  This release covers a progress payment for all labor, services, equipment or materials 
furnished to the jobsite or to CRM through ___________  only and does not cover any pending retention, 
modifications and changes or items furnished after that date. 
 
The undersigned warrants that it either has already or will use the monies it receives from this progress payment to 
promptly pay in full its laborers, subcontractors, materialmen and suppliers for all work, materials, equipment or 
services provided for or to the above referenced project up to the date of the waiver. 
 
 
 
Date:_____________________________ 
 
 
     Signature:______________________________________ 
 
     Title:__________________________________________ 
 
     Address:_______________________________________ 
      _______________________________________ 
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EXHIBIT F 
 
 
 

TIRE REMOVAL AND RECYCLING SCHEDULE 
 
 
 

NORTHWEST REGIONAL SITE   
 Estimated Incoming   Accum Minimum Remaining   

DATE Tons Pass Semi OTR Gain Removal Balance   
01/31/2003 29,700 1,475   31,175 2560 28,615 3  
02/28/2003  1,475   30,090 3460 26,630 4  
03/31/2003  1,475   28,105 3460 24,645 4  
04/30/2003  1,475   26,120 4360 21,760 5  
05/31/2003  1,475   23,235 3460 19,775 4  
06/30/2003  1,475   21,250 3460 17,790 4  
07/31/2003  1,475 630 35 19,930 3460 16,470 4  
08/31/2003  1,475 630 35 18,610 4360 14,250 5  
09/30/2003  1,475 630 35 16,390 3460 12,930 4  
10/31/2003  1,475 630 35 15,070 3460 11,610 4  
11/30/2003  1,475 630 35 13,750 3460 10,290 4  
12/31/2003  1,475 630 35 12,430 4360 8,070 5 50
01/31/2004  1,475 630 35 10,210 3460 6,750 4  
02/29/2004  1,475 630 35 8,890 3460 5,430 4  
03/31/2004  1,475 630 35 7,570 4360 3,210 5  
04/30/2004  1,475 630 35 5,350 3470 1,880 4  

        67  
   
   

QUEEN CREEK SITE   
 Estimated Incoming   Accum Minimum Remaining   

DATE Total Tons Pass Semi OTR Gain Removal Balance   

01/31/2003 400 100 20 3 500 140 360   
02/28/2003  100 20 3 460 140 320   
03/31/2003  100 20 3 420 140 280   
04/30/2003  100 20 3 380 140 240   
05/31/2003  100 20 3 340 140 200   
06/30/2003  100 20 3 300 140 160   
07/31/2003  100 20 3 283 140 143   
08/31/2003  100 20 3 266 140 126   
09/30/2003  100 20 3 249 140 109   
10/31/2003  100 20 3 232 140 92   
11/30/2003  100 20 3 215 140 75   
12/31/2003  100 20 3 198 140 58  0
01/29/2004  100 20 3 181 140 41   
02/29/2004  100 20 3 164 140 24   
03/31/2004  100 20 3 147 140 7   
04/30/2004  100 20 3 130 130 0   
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TOTAL BOTH SITES   

 Estimated Incoming   Accum Minimum Remaining   
DATE Tons Pass Semi OTR Gain Removal Balance   

01/31/2003 30,100 1,575 20 3 31,675 2,700 28,975   
02/28/2003 0 1,575 20 3 30,550 3,600 26,950   
03/31/2003 0 1,575 20 3 28,525 3,600 24,925   
04/30/2003 0 1,575 20 3 26,500 4,500 22,000   
05/31/2003 0 1,575 20 3 23,575 3,600 19,975   
06/30/2003 0 1,575 20 3 21,550 3,600 17,950   
07/31/2003 0 1,575 650 38 20,213 3,600 16,613   
08/31/2003 0 1,575 650 38 18,876 4,500 14,376   
09/30/2003 0 1,575 650 38 16,639 3,600 13,039   
10/31/2003 0 1,575 650 38 15,302 3,600 11,702   
11/30/2003 0 1,575 650 38 13,965 3,600 10,365   
12/31/2003 0 1,575 650 38 12,628 4,500 8,128   
01/31/2004 0 1,575 650 38 10,391 3,600 6,791   
02/29/2004 0 1,575 650 38 9,054 3,600 5,454   
03/31/2004 0 1,575 650 38 7,717 4,500 3,217   
04/30/2004 0 1,575 650 38 5,480 3,600 1,880   

          
The estimates is based upon using  
165 tons passenger, 264 tons per semi-truck and 360 tons for OTR per cell. 
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CRM OF AMERICA CO LLC, 11400 E. PECOS ROAD, QUEEN CREEK, AZ  85242 
15800 SOUTH AVALON BOULEVARD, RANCHO DOMINGUEZ, CA 90220 
 
 
Terms:     NET 30 
 
Vendor Number:    W000004062 X 
 
Telephone Number:   480/987-3006 
 
Fax Number:    480/987-0965 
 
Contact Person:    Dawn Helms 
 
E-mail Address:    dhelms@crmrubber.com 
 
Certificates of Insurance   Required 
 
Performance Bond Required  $500,000.00 
 
Contract Period:    To cover the period ending January 01, 2013. 


